
NOTICE 

This set of contract plans and provisions has been downloaded.  The 

County cannot track the firms or persons who have downloaded copies of 

the posted document(s); therefore, the County cannot ensure that 

subsequent addenda or changes have been sent to all interested parties. It 
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INTRODUCTION 
JANUARY 2, 2018 

 
The following Amendments and Special Provisions shall be used in conjunction with the 2018 
Standard Specifications for Road, Bridge, and Municipal Construction. 
 

AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
The following Amendments to the Standard Specifications are made a part of this contract and 
supersede any conflicting provisions of the Standard Specifications.  For informational 
purposes, the date following each Amendment title indicates the implementation date of the 
Amendment or the latest date of revision. 
 
Each Amendment contains all current revisions to the applicable section of the Standard 
Specifications and may include references which do not apply to this particular project. 
 
 
SECTION 1-01, DEFINITIONS AND TERMS 
AUGUST 6, 2018 

 
1-01.3  Definitions 
The following new term and definition is inserted before the definition for “Shoulder”: 
 

Sensitive Area – Natural features, which may be previously altered by human activity, that 
are present on or adjacent to the project location and protected, managed, or regulated by 
local, tribal, state, or federal agencies. 

 
The following new term and definition is inserted after the definition for “Working Drawings”: 
 

WSDOT Form – Forms developed and maintained by WSDOT that are required or available 
for use on a project. These forms can be downloaded from the forms catalogue at: 
 

http://wsdot.wa.gov/forms/pdfForms.html 
 
 
SECTION 1-02, BID PROCEDURES AND CONDITIONS 
OCTOBER 30, 2018 

 
1-02.4(1)  General 
This section is supplemented with the following: 
 

Prospective Bidders are advised that the Contracting Agency may include a partially 
completed Washington State Department of Ecology (Ecology) Transfer of Coverage 
(Ecology Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP) as 
part of the Bid Documents.  When the Contracting Agency requires the transfer of coverage 
of the CSWGP to the Contractor, an informational copy of the Transfer of Coverage and the 
associated CSWGP will be included in the appendices.  As a condition of Section 1-03.3, 
the Contractor is required to complete sections I, III, and VIII of the Transfer of Coverage 
and return the form to the Contracting Agency. 
 
The Contracting Agency is responsible for compliance with the CSWGP until the end of day 
that the Contract is executed. Beginning on the day after the Contract is executed, the 
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Contractor shall assume complete legal responsibility for compliance with the CSWGP and 
full implementation of all conditions of the CSWGP as they apply to the Contract Work. 

 
1-02.5  Proposal Forms 
The first sentence of the first paragraph is revised to read: 
 

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form for 
any project on which the Bidder is eligible to Bid. 

 
1-02.6  Preparation of Proposal 
Item number 1 of the second paragraph is revised to read: 
 

1. A unit price for each item (omitting digits more than two places to the right of the decimal 
point), 

 
In the third sentence of the fourth paragraph, “WSDOT Form 422-031” is revised to read 
“WSDOT Form 422-031U”. 
 
The following new paragraph is inserted before the last paragraph: 
 

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form (WSDOT Form 272-009). Failure to return this certification as part of the 
Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A 
Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 

 
 
SECTION 1-03, AWARD AND EXECUTION OF CONTRACT 
JANUARY 2, 2018 

 
1-03.3  Execution of Contract 
The first paragraph is revised to read: 
 

Within 20 calendar days after the Award date, the successful Bidder shall return the signed 
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage 
form for the Construction Stormwater General Permit with sections I, III, and VIII completed 
when provided, and shall be registered as a contractor in the state of Washington. 
 

1-03.5  Failure to Execute Contract 
The first sentence is revised to read: 
 

Failure to return the insurance certification and bond with the signed Contract as required in 
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women’s Business 
Enterprise information if required in the Contract, or failure or refusal to sign the Contract, or 
failure to register as a contractor in the state of Washington, or failure to return the 
completed Transfer of Coverage for the Construction Stormwater General Permit to the 
Contracting Agency when provided shall result in forfeiture of the proposal bond or deposit 
of this Bidder. 
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SECTION 1-05, CONTROL OF WORK 
AUGUST 6, 2018 

 
1-05.5  Vacant 
This section, including title, is revised to read: 
 

1-05.5  Tolerances 
Geometrical tolerances shall be measured from the points, lines, and surfaces defined in 
Contract documents. 
 
A plus (+) tolerance increases the amount or dimension to which it applies, or raises a 
deviation from level. A minus (-) tolerance decreases the amount or dimension to which it 
applies, or lowers a deviation from level. Where only one signed tolerance is specified (+ or -
), there is no specified tolerance in the opposing direction. 
 
Tolerances shall not be cumulative. The most restrictive tolerance shall control. 
 
Tolerances shall not extend the Work beyond the Right of Way or other legal boundaries 
identified in the Contract documents. If application of tolerances causes the extension of the 
Work beyond the Right of Way or legal boundaries, the tolerance shall be reduced for that 
specific instance. 
 
Tolerances shall not violate other Contract requirements. If application of tolerances causes 
the Work to violate other Contract requirements, the tolerance shall be reduced for that 
specific instance. If application of tolerances causes conflicts with other components or 
aspects of the Work, the tolerance shall be reduced for that specific instance. 

 
1-05.9  Equipment 
The following new paragraph is inserted before the first paragraph: 
 

Prior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt 
and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and 
undercarriage. The Engineer will reject equipment from the site until it returns clean. 
 

This section is supplemented with the following: 
 

Upon completion of the Work, the Contractor shall completely remove all loose dirt and 
vegetative debris from equipment before removing it from the job site. 

 
 
SECTION 1-06, CONTROL OF MATERIAL 
JANUARY 7, 2019 

 
1-06.1(3)  Aggregate Source Approval (ASA) Database 
This section is supplemented with the following: 
 

Regardless of status of the source, whether listed or not listed in the ASA database the 
source owner may be asked to provide testing results for toxicity in accordance with Section 
9-03.21(1). 

 
1-06.2(2)D  Quality Level Analysis 
This section is supplemented with the following new subsection: 
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1-06.2(2)D5  Quality Level Calculation – HMA Compaction 
The procedures for determining the quality level and pay factor for HMA compaction are as 
follows: 
 

1. Determine the arithmetic mean, Xm, for compaction of the lot: 
 

n
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Where: 
x = individual compaction test values for each sublot in the lot. 
∑x = summation of individual compaction test values 
n = total number test values 

 
2. Compute the sample standard deviation, “S”, for each constituent: 
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Where: 
∑x2 = summation of the squares of individual compaction test values 
(∑x)2 = summation of the individual compaction test values squared 
 

3. Compute the lower quality index (QL): 
 

S
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Q m

L
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  

 
Where: 
LSL = 92.0 

 
4. Determine PL (the percent within the lower Specification limit which corresponds to a 

given QL) from Table 1. For negative values of QL, PL is equal to 100 minus the table 
PL. If the value of QL does not correspond exactly to a figure in the table, use the next 
higher value. 

 
5. Determine the quality level (the total percent within Specification limits): 
 

Quality Level = PL 
 
6. Using the quality level from step 5, determine the composite pay factor (CPF) from 

Table 2. 
 
7. If the CPF determined from step 6 is 1.00 or greater: use that CPF for the 

compaction lot; however, the maximum HMA compaction CPF using an LSL = 92.0 
shall be 1.05. 
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8. If the CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using an LSL 
= 91.5. The value thus determined shall be the HMA compaction CPF for that lot; 
however, the maximum HMA compaction CPF using an LSL = 91.5 shall be 1.00. 

 
1-06.2(2)D1  Quality Level Analysis 
The following new sentence is inserted after the first sentence: 
 

The quality level calculations for HMA compaction are completed using the formulas in 
Section 1-06.2(2)D5. 

 
1-06.2(2)D4  Quality Level Calculation 
The first paragraph (excluding the numbered list) is revised to read: 
 

The procedures for determining the quality level and pay factors for a material, other than 
HMA compaction, are as follows: 

 
1-06.6  Recycled Materials 
The first three sentences of the second paragraph are revised to read: 
 

The Contractor shall submit a Recycled Material Utilization Plan on WSDOT Form 350-075A 
within 30 calendar days after the Contract is executed. The plan shall provide the 
Contractor’s anticipated usage of recycled concrete aggregates for meeting the 
requirements of these Specifications. The quantity of recycled concrete aggregate will be 
provided in tons and as a percentage of the Plan quantity for eligible material listed in 
Section 9-03.21(1)E Table on Maximum Allowable percent (By Weight) of Recycled 
Material. 

 
The last paragraph is revised to read: 
 

Within 30 calendar days after Physical Completion, the Contractor shall report the quantity 
of recycled concrete aggregates that were utilized in the construction of the project for each 
eligible item listed in Section 9-03.21(1)E. The Contractor’s report shall be provided on 
WSDOT Form 350-075A, Recycled Materials Reporting. 

 
1-06.6(1)A  General 
Item 1(a) in the second paragraph is revised to read: 
 

a. The estimated costs for the Work for each material with 25 percent recycled concrete 
aggregate. The cost estimate shall include for each material a documented price quote 
from the supplier with the lowest total cost for the Work. 

 
 
SECTION 1-07, LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
AUGUST 6, 2018 

 
1-07.5  Environmental Regulations 
This section is supplemented with the following new subsections: 
 

1-07.5(5)  U.S. Army Corps of Engineers 
When temporary fills are permitted, the Contractor shall remove fills in their entirety and the 
affected areas returned to pre-construction elevations. 
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If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special 
Provisions, the Contractor shall retain a copy of the permit or the verification letter (in the 
case of a Nationwide Permit) on the worksite for the life of the Contract. The Contractor shall 
provide copies of the permit or verification letter to all subcontractors involved with the 
authorized work prior to their commencement of any work in waters of the U.S. 
 
1-07.5(6)  U.S. Fish/Wildlife Services and National Marine Fisheries Service 
The Contracting Agency will provide fish exclusion and handling services if the Work 
dictates. However, if the Contractor discovers any fish stranded by the project and a 
Contracting Agency biologist is not available, they shall immediately release the fish into a 
flowing stream or open water. 

 
1-07.5(1)  General 
The first sentence is deleted and replaced with the following: 
 

No Work shall occur within areas under the jurisdiction of resource agencies unless 
authorized in the Contract. 

 
The third paragraph is deleted. 
 
1-07.5(2)  State Department of Fish and Wildlife 
This section is revised to read: 
 

In doing the Work, the Contractor shall: 
 

1. Not degrade water in a way that would harm fish, wildlife, or their habitat. 
 
2. Not place materials below or remove them from the ordinary high water line except 

as may be specified in the Contract. 
 
3. Not allow equipment to enter waters of the State except as specified in  the  Contract. 
 
4. Revegetate in accordance with the Plans, unless the Special Provisions permit 

otherwise. 
 
5. Prevent any fish-threatening silt buildup on the bed or bottom of any body of  water. 
 
6. Ensure continuous stream flow downstream of the Work area. 
 
7. Dispose of any project debris by removal, burning, or placement above high-water 

flows. 
 
8. Immediately notify the Engineer and stop all work causing impacts, if at any time, as 

a result of project activities, fish are observed in distress or a fish kill occurs. 
 
If the Work in (1) through (3) above differs little from what the Contract requires, the 
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract items 
do not cover those areas, the Contracting Agency will pay pursuant to Section 1-09.4. Work 
in (4) through (8) above shall be incidental to Contract pay items. 
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1-07.5(3)  State Department of Ecology 
This section is revised to read: 
 

In doing the Work, the Contractor shall: 
 

1. Comply with Washington State Water Quality Standards. 
 
2. Perform Work in such a manner that all materials and substances not specifically 

identified in the Contract documents to be placed in the water do not enter waters of 
the State, including wetlands. These include, but are not limited to, petroleum 
products, hydraulic fluid, fresh concrete, concrete wastewater, process wastewater, 
slurry materials and waste from shaft drilling, sediments, sediment-laden water, 
chemicals, paint, solvents, or other toxic or deleterious materials. 

 
3. Use equipment that is free of external petroleum-based products. 
 
4. Remove accumulations of soil and debris from drive mechanisms (wheels, tracks, 

tires) and undercarriage of equipment prior to using equipment below the ordinary 
high water line. 

 
5. Clean loose dirt and debris from all materials placed below the ordinary high water 

line. No materials shall be placed below the ordinary high water line without the 
Engineer’s concurrence. 

 
6. When a violation of the Construction Stormwater General Permit (CSWGP) occurs, 

immediately notify the Engineer and fill out WSDOT Form 422-011, Contractor ECAP 
Report, and submit the form to the Engineer within 48 hours of the violation. 

 
7. Once Physical Completion has been given, prepare a Notice of Termination (Ecology 

Form ECY 020-87) and submit the Notice of Termination electronically to the 
Engineer in a PDF format a minimum of 7 calendar days prior to submitting the 
Notice of Termination to Ecology. 

 
8. Transfer the CSWGP coverage to the Contracting Agency when Physical Completion 

has been given and the Engineer has determined that the project site is not 
stabilized from erosion. 

 
9. Submit copies of all correspondence with Ecology electronically to the Engineer in a 

PDF format within four calendar days. 
 
1-07.5(4)  Air Quality 
This section is revised to read: 
 

The Contractor shall comply with all regional clean air authority and/or State Department of 
Ecology rules and regulations. 
 
The air quality permit process may include additional State Environment Policy Act (SEPA) 
requirements. Contractors shall contact the appropriate regional air pollution control 
authority well in advance of beginning Work. 
 
When the Work includes demolition or renovation of any existing facility or structure that 
contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing 
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Material (PACM), the Contractor shall comply with the National Emission Standards for 
Hazardous Air Pollutants (NESHAP). 
 
Any requirements included in Federal and State regulations regarding air quality that applies 
to the “owner or operator” shall be the responsibility of the Contractor. 

 
1-07.7(1)  General 
The first sentence of the third paragraph is revised to read: 
 

When the Contractor moves equipment or materials on or over Structures, culverts or pipes, 
the Contractor may operate equipment with only the load-limit restrictions in Section 1-
07.7(2). 

 
The first sentence of the last paragraph is revised to read: 
 

Unit prices shall cover all costs for operating over Structures, culverts and pipes. 
 
1-07.9(1)  General 
The last sentence of the sixth paragraph is revised to read: 
 

Generally, the Contractor initiates the request by preparing standard form 1444 Request for 
Authorization of Additional Classification and Rate, available at 
https://www.dol.gov/whd/recovery/dbsurvey/conformance.htm, and submitting it to the 
Engineer for further action. 

 
1-07.9(2)  Posting Notices 
The second sentence of the first paragraph (up until the colon) is revised to read: 
 

The Contractor shall ensure the most current edition of the following are posted: 
 
In items 1 through 10, the revision dates are deleted. 
 
1-07.11(2)  Contractual Requirements 
In this section, “creed” is revised to read “religion”. 
 
Item numbers 1 through 9 are revised to read 2 through 10, respectively. 
 
After the preceding Amendment is applied, the following new item number 1 is inserted: 
 

1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear, 
hostility and intimidation at all times. Behaviors that violate this requirement include but 
are not limited to: 

 
a. Persistent conduct that is offensive and unwelcome. 
 
b. Conduct that is considered to be hazing. 
 
c. Jokes about race, gender, or sexuality that are offensive. 
 
d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexual nature 

which interferes with a person’s ability to perform their job or creates an intimidating, 
hostile, or offensive work environment. 
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e. Language or conduct that is offensive, threatening, intimidating or hostile based on 

race, gender, or sexual orientation. 
 
f. Repeating rumors about individuals in the Work Site that are considered to be 

harassing or harmful to the individual’s reputation. 
 
1-07.11(5)  Sanctions 
This section is supplemented with the following: 
 

Immediately upon the Engineer’s request, the Contractor shall remove from the Work site 
any employee engaging in behaviors that promote harassment, humiliation, fear or 
intimidation including but not limited to those described in these specifications. 

 
1-07.11(6)  Incorporation of Provisions 
The first sentence is revised to read: 
 

The Contractor shall include the provisions of Section 1-07.11(2) Contractual Requirements 
(1) through (5) and the Section 1-07.11(5) Sanctions in every subcontract including 
procurement of materials and leases of equipment. 

 
1-07.15(1)  Spill Prevention, Control, and Countermeasures Plan 
The last sentence of the first paragraph is revised to read: 
 

An SPCC Plan template and guidance information is available at 
http://www.wsdot.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
prevent-report. 

 
1-07.18  Public Liability and Property Damage Insurance 
Item number 1 is supplemented with the following new sentence: 
 

This policy shall be kept in force from the execution date of the Contract until the Physical 
Completion Date. 
 

 
SECTION 1-08, PROSECUTION AND PROGRESS 
JANUARY 7, 2019 

 
1-08.1  Subcontracting 
The first sentence of the seventh paragraph is revised to read: 
 

All Work that is not performed by the Contractor will be considered as subcontracting 
except: (1) purchase of sand, gravel, crushed stone, crushed slag, batched concrete 
aggregates, ready-mix concrete, off-site fabricated structural steel, other off-site fabricated 
items, and any other materials supplied by established and recognized commercial plants; 
or (2) delivery of these materials to the Work site in vehicles owned or operated by such 
plants or by recognized independent or commercial hauling companies hired by those 
commercial plants. 

 
The following new paragraph is inserted after the seventh paragraph: 
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The Contractor shall not use businesses (material suppliers, vendors, subcontractors, etc.) 
with federal purchasing exclusions. Businesses with exclusions are identified using the 
System for Award Management web page at www.SAM.gov. 

 
1-08.5  Time for Completion 
Item number 2 of the sixth paragraph is supplemented with the following: 
 

f. A copy of the Notice of Termination sent to the Washington State Department of Ecology 
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of 
Termination by Ecology; and no rejection of the Notice of Termination by Ecology.  This 
requirement will not apply if the Construction Stormwater General Permit is transferred 
back to the Contracting Agency in accordance with Section 8-01.3(16). 

 
1-08.7  Maintenance During Suspension 
The fifth paragraph is revised to read: 
 

The Contractor shall protect and maintain all other Work in areas not used by traffic. All 
costs associated with protecting and maintaining such Work shall be the responsibility of the 
Contractor. 

 
 
SECTION 1-09, MEASUREMENT AND PAYMENT 
AUGUST 6, 2018 
 
1-09.2(1)  General Requirements for Weighing Equipment 
The last paragraph is supplemented with the following: 
 

When requested by the Engineer, the Contractor’s representative shall collect the tickets 
throughout the day and provide them to the Engineer’s designated receiver, not later than 
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive no 
pay. 

 
1-09.2(2)  Specific Requirements for Batching Scales 
The last sentence of the first paragraph is revised to read: 
 

Batching scales used for concrete or hot mix asphalt shall not be used for batching 
other materials. 

 
1-09.10  Payment for Surplus Processed Materials 
The following sentence is inserted after the first sentence of the second paragraph: 
 

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantity of 
Asphalt and quantity of RAP or other materials incorporated into the mix. 

 
 
SECTION 8-22, PAVEMENT MARKING 
JANUARY 7, 2019 
 
8-22.3(2)  Preparation of Roadway Surfaces 
The second paragraph is revised to read: 
 

Remove all other contaminants from pavement surfaces that may adversely affect the 
installation of new pavement marking. 
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8-22.3(3)F  Application Thickness 
The second to last sentence of the last paragraph is revised to read: 
 

After grinding, clean the groove. 
 
 
SECTION 9-00, DEFINITIONS AND TESTS 
JANUARY 7, 2019 
 
9-00.4  Sieves for Testing Purposes 
This section is revised to read: 
 

Test sieves shall be made of either: (1) woven wire cloth conforming to ASTM E11, or (2) 
square-hole, perforated plates conforming to ASTM E323. 

 
9-00.7  Galvanized Hardware, AASHTO M 232 
The first sentence is revised to read: 
 

An acceptable alternate to hot-dip galvanizing in accordance with AASHTO M 232 will be 
zinc coatings mechanically deposited in accordance with ASTM B695, providing the 
minimum thickness of zinc coating is not less than that specified in AASHTO M 232, and the 
process will not produce hydrogen embrittlement in the base metal. 

 
 
SECTION 9-02, BITUMINOUS MATERIALS 
JANUARY 7, 2019 
 
9-02.1  Asphalt Material, General 
The second paragraph is revised to read: 
 

The Asphalt Supplier of Performance Graded (PG) asphalt binder and emulsified asphalt 
shall have a Quality Control Plan (QCP) in accordance with WSDOT QC 2 “Standard 
Practice for Asphalt Suppliers That Certify Performance Graded and Emulsified Asphalts”. 
The Asphalt Supplier’s QCP shall be submitted and receive the acceptance of the WSDOT 
State Materials Laboratory. Once accepted, any change to the QCP will require a new QCP 
to be submitted for acceptance. The Asphalt Supplier of PG asphalt binder and emulsified 
asphalt shall certify through the Bill of Lading that the PG asphalt binder or emulsified 
asphalt meets the Specification requirements of the Contract. 
 

9-02.1(4)  Performance Graded Asphalt Binder (PGAB) 
This section’s title is revised to read: 
 

Performance Graded (PG) Asphalt Binder 
 
The first paragraph is revised to read: 
 

PG asphalt binder meeting the requirements of AASHTO M 332 Table 1 of the grades 
specified in the Contract shall be used in the production of HMA. For HMA with greater than 
20 percent RAP by total weight of HMA, or any amount of RAS, the new asphalt binder, 
recycling agent and recovered asphalt (RAP and/or RAS) when blended in the proportions 
of the mix design shall meet the PG asphalt binder requirements of AASHTO M 332 Table 1 
for the grade of asphalt binder specified by the Contract. 
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The second paragraph, including the table, is revised to read: 
 

In addition to AASHTO M 332 Table 1 specification requirements, PG asphalt binders shall 
meet the following requirements: 
 

 
Additional Requirements by  
Performance Grade (PG) Asphalt Binders 

Property Test 
Method 

PG58S-
22 

PG58H-
22 

PG58V-
22 

PG64S-28 PG64H-
28 

PG64V-
28 

RTFO 
Residue: 
Average 
Percent 
Recovery 
@ 3.2 
kPa 

AASHTO 
T  3501 

  30% Min. 20% Min. 25% Min. 30% Min. 

1Specimen conditioned in accordance with AASHTO T 240 – RTFO. 

 
The third paragraph is revised to read: 
 

The RTFO Jnrdiff and the PAV direct tension specifications of AASHTO M 332 are not 
required. 
 

 
9-02.1(6)  Cationic Emulsified Asphalt 
This section is revised to read: 
 

Cationic Emulsified Asphalt meeting the requirements of AASHTO M 208 Table 1 of the 
grades specified in the Contract shall be used. 

 
9-02.5  Warm Mix Asphalt (WMA) Additive 
This section, including title, is revised to read: 
 

9-02.5  HMA Additive 
Additives for HMA shall be accepted by the Engineer. 
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SPECIAL PROVISIONS 
 
INTRODUCTION TO THE SPECIAL PROVISIONS 
AUGUST 14, 2013 (APWA GSP) INTRO 

 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2018 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter “Standard Specifications”).  The Standard Specifications, 
as modified or supplemented by the Amendments to the Standard Specifications and these 
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or 
is a new Provision.  The deletion, amendment, alteration, or addition to any subsection or 
portion of the Standard Specifications is meant to pertain only to that particular portion of the 
section, and in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under 
the headers of each GSP, with the effective date of the GSP and its source.  For example: 
 
 March 8, 2013 (APWA GSP) 
 April 1, 2013 (WSDOT GSP) 
 May 1, 2013 (WC GSP) 
 
Also incorporated into the Contract Documents by reference are: 

 Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

 Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 
edition 

 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 

 
DIVISION 1 

GENERAL REQUIREMENTS 
 (WSDOT GSP) DIVISION1.GR1 

 
DESCRIPTION OF WORK 

(WSDOT GSP) DESWORK.GR1 

 
DESCRIPTION OF WORK  
MARCH 13, 1995 (WSDOT GSP) DESWORK1.FR1 

 
This contract provides for the improvement of various county roads by paint line, rumble strips, 
fog seal. traffic control and other work, all in accordance with the Contract Plans and Provisions 
and the Standard Specifications. 
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DEFINITIONS AND TERMS 
(APWA GSP) 1-01.GR1 

 
DEFINITIONS   
JANUARY 4, 2016 (APWA GSP) 1-01.3 

 
Delete the heading Completion Dates and the three paragraphs that follow it of Section 1-01.3, 
and replace them with the following: 

 
Dates  
 
Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 
 
Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest responsible 
and responsive Bidder for the Work. 
 
Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 
 
Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 
 
Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use and 
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic 
disruptions will be rare and brief, and only minor incidental work, replacement of temporary 
substitute facilities, plant establishment periods, or correction or repair remains for the 
Physical Completion of the total Contract.   
 
Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation required 
by the Contract and required by law does not necessarily need to be furnished by the 
Contractor by this date. 
 
Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of the 
Contractor under the contract are fulfilled by the Contractor.  All documentation required by 
the Contract and required by law must be furnished by the Contractor before establishment 
of this date. 
 
Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement Section 1-01.3 with the following: 
 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms “Department of Transportation”, “Washington State Transportation 
Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and 
“State Treasurer” shall be revised to read “Contracting Agency”. 
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” 
unless the reference is to an administrative agency of the State of Washington, a State 
statute or regulation, or the context reasonably indicates otherwise.  
 
All references to “State Materials Laboratory” shall be revised to read “Contracting Agency 
designated location”. 
 
All references to “final contract voucher certification” shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 
acceptance granted. 
 
Additive  
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Business Day  
A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 
 
Contract Bond 
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond 
form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
 
Contract Documents 
See definition for “Contract”. 
 
Contract Time  
The period of time established by the terms and conditions of the Contract within which the 
Work must be physically completed. 
 
Notice of Award  
The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agency’s acceptance of the Bid Proposal. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the Work and establishing the date on which 
the Contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 
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BID PROCEDURES AND CONDITIONS 
(WSDOT GSP) 1-02.GR1 

 
PRE-BID SHOWING         
APRIL 7, 1995 (WC GSP) PREBID 

  
The project is scheduled for a pre-bid showing to all prospective bidders on Thursday, May 9, 
2019.  All interested bidders are invited to meet at the County Engineer's Office, North 310 Main 
Street, 2nd Floor, Colfax, Washington at 9:30 a.m. Pacific Daylight Savings Time. 
 
 
QUALIFICATIONS OF BIDDER 
JANUARY 24, 2011 (APWA GSP) 1-02.1 

 
Delete Section 1-02.1 and replace it with the following: 
 

Before award of a public works contract, a bidder must meet at least the minimum 
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to 
be awarded a public works project. 

 
 
PLANS AND SPECIFICATIONS 
JUNE 27, 2011 (APWA GSP) 1-02.2 

 
Delete Section 1-02.2 and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 
 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17") 5 
Furnished automatically 
upon award. 

Contract Provisions 5 
Furnished automatically 
upon award. 

Large plans (e.g., 22" x 
34") 

3 
Furnished only upon 
request. 

 
Additional plans and Contract Provisions may be obtained by the Contractor from the source 
stated in the Call for Bids,at the Contractor’s own expense. 

 
 
PROPOSAL FORMS 
JULY 31, 2017 (APWA GSP) 1-02.5 

 
Delete Section 1-02.5 and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will also 
list estimated quantities, units of measurement, the items of work, and the materials to be 
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 
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signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be 
completed by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 
alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
 
PREPARARTION OF PROPOSAL 
(WSDOT GSP) 1-02.6.GR1 

 
(WSDOT GSP) 1-02.6.OPT15.INST1.GR1 

Section 1-02.6 is supplemented with the following: 
 
AUGUST 2, 2004 (WSDOT GSP) 1-02.6.OPT15.GR1 

The fifth and sixth paragraphs of Section 1-02.6 are deleted. 
 
JULY 11, 2018 (APWA GSP) 1-02.6 

Supplement the second paragraph of Section 1-02.6 with the following: 
 

4. If a minimum bid amount has been established for any item, the unit or lump sum price 
must equal or exceed the minimum amount stated. 

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 
the signer of the bid.  

 
Delete the last two paragraphs of Section 1-02.6 and replace them with the following: 
 

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any 
Subcontractor to perform those items of work. 
 
The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form, provided by the Contracting Agency. Failure to return this certification as 
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. 
A Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 
 
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner. 
 
A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 
 
A bid by a partnership shall be executed in the partnership name, and signed by a partner. A 
copy of the partnership agreement shall be submitted with the Bid Form if any UDBE 
requirements are to be satisfied through such an agreement. 
 
A bid by a joint venture shall be executed in the joint venture name and signed by a member 
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid 
Form if any UDBE requirements are to be satisfied through such an agreement. 
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BID DEPOSIT 
MARCH 8, 2013 (APWA GSP) 1-02.7 

 
Supplement Section 1-02.7 with the following: 

 
Bid bonds shall contain the following: 
 

1. Contracting Agency-assigned number for the project; 
2. Name of the project; 
3. The Contracting Agency named as obligee; 
4. The amount of the bid bond stated either as a dollar figure or as a percentage which 

represents five percent of the maximum bid amount that could be awarded; 
5. Signature of the bidder’s officer empowered to sign official statements. The signature 

of the person authorized to submit the bid should agree with the signature on the 
bond, and the title of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
 
DELIVERY OF PROPOSAL  
MAY 17, 2018 (APWA GSP) 1-02.9 OPTION A 

 
Delete Section 1-02.9 and replace it with the following: 

 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 
 
To be considered responsive on a FHWA-funded project, the Bidder may be required to 
submit the following items, as required by Section 1-02.6: 
 

 UDBE Written Confirmation Document from each UDBE firm listed on the Bidder’s 
completed UDBE Utilization Certification (WSDOT 272-056U) 

 Good Faith Effort (GFE) Documentation 
 
These documents, if applicable, shall be received either with the Bid Proposal or as a 
supplement to the Bid.  These documents shall be received no later than 24 hours (not 
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid Proposal. 
 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 
envelope labeled the same as for the Proposal, with “Supplemental Information” added.  All 
other information required to be submitted with the Bid Proposal must be submitted with the 
Bid Proposal itself, at the time stated in the Call for Bids. 
 
The Contracting Agency will not open or consider any Bid Proposal that is received after the 
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other 
than that specified in the Call for Bids.  The Contracting Agency will not open or consider 
any “Supplemental Information” (UDBE confirmations, or GFE documentation) that is 
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